Proposal for Lottery Platform Development in Laravel

Client: [Client Name]

Project: Lottery Platform Development

Date: [Date]

1. Project Overview

We propose to develop a comprehensive Lot Casting (Lottery) platform in Laravel, based on the features and functionality of the provided reference websites <u>GH Lotto</u> and <u>CT Lottery</u>. The platform will be designed to operate both online and offline, enabling shopkeepers to sell tickets, and will support Central Ura as the currency.

2. Project Requirements

- **Two Website Models:** Identical to the provided reference websites.
- Currency: Central Ura, not cryptocurrency.
- **Primary Usage:** For charity fundraising activities.
- **Key Features:** As per the referenced websites.
- **Security:** Standard for Lottery Management Systems.
- Scalability: Should support multiple charities and large user bases.
- **Data Storage:** Both online and offline with backup.
- **Analytics:** Standard for the lottery industry.

3. Scope of Work

1. Requirement Analysis:

- O Detailed analysis of the client's needs.
- Finalize feature list and technical specifications.

2. Design:

- o UI/UX design for two website models.
- Landing page design for platform selection.

3. Development:

- Backend development using Laravel.
- Frontend development for user interfaces.
- o Integration of Central Ura currency.
- Online and offline ticket sales functionality.
- Security implementation.

4. Testing:

- Unit testing.
- o Integration testing.
- User acceptance testing.

5. Deployment:

- Setup hosting environment.
- o Deploy websites.
- Ensure smooth operation.

6. Support and Maintenance:

- Ongoing support.
- Regular updates and backups.

4. Timeline

The project will be executed in phases over a period of approximately 4 months, considering the total estimated hours.

Phase	Duration	Hour s
Requirement Analysis	2 weeks	200
Design	3 weeks	300
Development	8 weeks	2400
Testing	2 weeks	300
Deployment	1 week	100
Support & Maintenance	4 weeks (post-launch)	100
Total	20 weeks	3400

5. Costing

Description	Rate	Hour s	Total Cost
Development Charges	\$8 per hour	3400	\$ 27,200
**Minimum Signup (2000 hrs)	\$8 per hour	2000	\$ 16,000
Total Estimated Cost	\$8 per hour	3400	\$ 27,200

6. Payment Schedule

Milestone	Percentag e	Amoun t
Requirement Analysis & Design	20%	\$ 5,440
Development (First Half)	30%	\$ 8,160
Development (Second Half)	30%	\$ 8,160
Testing & Deployment	10%	\$ 2,720

Support & Maintenance	10%	\$ 2,720
Total	100%	\$ 27,200

7. Terms and Conditions

- **Payment:** Payments are to be made at the completion of each milestone.
- **Additional Hours:** Any additional hours beyond the estimated 3400 hours will be billed at \$8 per hour.
- **Changes in Scope:** Any changes in the project scope will be evaluated and may impact the cost and timeline.

We look forward to the opportunity to work with you on this exciting project. Please feel free to contact us for any further details or clarifications.